



City of Coppell
The Core

July 2026

**Buy Board Contract 781-25 Parks and Recreation Equipment, Products and Installation Services:
Category 8 Aquatic Playground and Pool Equipment, Attachments and Accessories - Vortex**

Scope of Work for New Vortex L4 Elevations Play Structure for Outdoor Pool

Property to drain and refill Pool. Property to turn off lights and equipment. Property to start up equipment after pool is filled. .

Sunbelt recommends property remove the hydrostatic plug to relieve any pressure below the shell due to ground water. (This reduces the risk of any damage to the structure). The plug should be re-installed just prior to filling the pools.

Provide and Install 1 new Vortex Play Structure: (see attachments)

Includes removing and hauling off existing feature

Includes removing and hauling off concrete built up around existing play structure

Includes minor (not structural involving new rebar) leveling of area as needed for new play structure

Includes replumbing up to 10 ft. as needed

Includes providing and installing new VFD for the existing 20 hp motor


Includes installation of 4L Elevations Custom Vortex play structure

Note: *Pricing assumes project being done at same time as replaster which is a separate quote.*

Standard Materials and Labor with shipping:	\$475,852.57
--	---------------------

Buy Board 3% Discount:	-\$14,275.57
-------------------------------	---------------------

Total Materials and Labor Cost with shipping:	\$461,577.00
--	---------------------



214-343-1133

sunbeltpools.com

**Buy Board Contract 781-25 Parks and Recreation Equipment, Products and Installation Services:
Category 18 All Other Parks and Recreation Equipment/Products, Attachments**

Scope of Work for New Stand Alone Rain Drop Water Feature for Outdoor Leisure Pool

Property to drain and refill Pool. Property to turn off lights and equipment. Property to start up equipment after pool is filled. Property to balance chemicals.

Sunbelt recommends property remove the hydrostatic plug to relieve any pressure below the shell due to ground water. (This reduces the risk of any damage to the structure). The plug should be re-installed just prior to filling the pools.

Provide and Install 1 Rain Drop Tumble Buckets Three Flowers Non Ominpod – see link:

[Tumble Buckets-Three Flowers-NON OMNIPOD | Rain Drop Products](#)

Includes removing and hauling off existing bucket feature

Includes removing and hauling off concrete built up around existing bucket feature as needed

Includes minor (not structural involving new rebar) leveling of area as needed for new play structure

Includes replumbing up to 4 ft. as needed

Includes providing and installing new VFD for the existing 20 hp motor

Includes installation of RainDrop water feature detailed above

Note: Pricing assumes project being done at same time as replaster which is a separate quote.

Standard Materials and Labor with shipping:	\$60,625.00
Buy Board 20% Discount:	-\$12,125.00
Total Materials and Labor Cost with shipping:	\$48,500.00

Standard Materials and Labor with shipping for Vortex and Raindrop Features:	\$536,477.57
Buy Board Discount:	-\$26,400.57
Net Materials and Labor Cost with shipping for Vortex and Raindrop Features:	\$510,077.00

Pricing is good for 3 months

If credit card is used additional 4% will be added

Excludes

Any scope of work other than detailed

Survey of leisure pool play structure area

Replumbing other than as noted in scope of work

Removal of fence by others to allow access with telehandler or light crane

Replacement of pumps/motors/valves other than noted

Electrical other than connecting VFD

Work done during hours other than normal (8 to 5) hours (M – F).

Pressure test of plumbing and/or repairs of pool equipment or plumbing

Condition and watertightness of existing pool structure

Crack repair

Main drain covers or sump modifications to meet code

Damage to landscaping before, during, or after construction by others

Payment/Performance Bond - 2.5% up to \$100,000 and \$1.5 over \$100,000