

# PROPOSAL



NEMA 3 Electric, Inc.  
 Electrical Contractors RFP# 163  
 4181 Old Hwy 67  
 Midlothian, TX 76065  
 Ph 972-723-1180  
 Fx 972-723-1181

Job Information:	
Request from:	Steve
City of Coppell	
Coppell Art Center	
505 Travis St	
Coppell, TX. 75019	

DATE	4/2/2025
WO #	24-024-072
JOB #	

**DIAGNOSTIC / SITE EVALUATION: BILLABLE AMOUNT EVEN IF THIS QUOTE IS NOT APPROVED:**

Tech and Helper	\$60.00	\$0.00
Work Requested: Generator and Transfer Switch to be removed and returned to owner, Install New Gen & ATS at the Art Center		
<b>DIAGNOSTIC TOTAL :</b>		<b>\$0.00</b>

**PROPOSED JOB DESCRIPTION:**

Remove existing generator and transfer switch (Art Building 505 Travis) and deliver to the Service Center  
 Install CoC Provided Generator and ATS at the Coppell Art Center (505 Travis) Outdoor Install next to Utility Transformer  
 Provide all crane(s) and rigging required to complete install, Demo old generator pad, extend generator pad, extend fencing  
 Furnish and Install all conduits, fittings, hardware, and wiring needed to complete install

**Excludes: Permit Fees, Tax, Bonding, Freight, and Additional Work not described above, After Hours  
 Generators and Transfer Switches - Nema 3 is not responsible for Generator and Transfer Switch Ordering**

\*\*\*\*\*Due to Daily Market Price Fluctuations, Prices are valid for 7 days from the Proposal Date\*\*\*\*\*

\*\*\*\*\*Manufacturer or Distributor Price Changes between proposal submission and proposal acceptance\*\*\*\*\*

QTY	MATERIAL	Source	COST	TOTAL
1	Wire, Cabling, and Ground Vault		\$26,371.50	\$26,371.50
1	Conduits, Fittings, Ground Electrodes, Hardware		\$4,641.88	\$4,641.88
				\$0.00
				\$0.00
Subtotal of materials, services, or goods needed to complete install				\$31,013.38
30% mark-up (per contract) of materials, svcs, or purchased goods				\$9,304.01
TOTAL of materials, services, or purchased goods				\$40,317.39
Misc	1	Lot Labor		\$54,495.00
	1	Lot Concrete Demo and Pour Back, Extend Gen Yard and Gate		\$37,591.05
	1	Cranes, Rigging, and excavation equipment		\$14,989.08
			<b>PROPOSED TOTAL</b>	<b>\$147,392.52</b>
			<b>DIAGNOSTIC &amp; PROPOSED TOTAL</b>	<b>\$147,392.52</b>

**NOTE: If bonding is required, please add 2.5% of quoted amount for the first \$100,000.00, and 1.5% the remaining amounts above \$100,000.00**  
 Upon payment we will transfer manufacturers' warranties to the Owner. EXCEPT FOR TRANSFERRABLE MANUFACTURERS WARRANTIES - WE ARE NOT RESPONSIBLE FOR INJURIES OR LOSSES DUE TO DESIGN, MANUFACTURING, OR OTHER DEFECTS IN THE MATERIALS DESIGNATED OR SPECIFIED BY CONTRACTOR, OWNER OR THEIR AGENTS.  
 All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements are contingent upon strikes, accidents, or delays beyond our control. Owner is to carry fire, tornado, and other necessary insurance. Our workers are fully covered by Workmen's Compensation Insurance - NOTE: We may withdraw this proposal if not accepted within seven days.

**\*We cannot start work until a signed proposal with a Customer Purchase Order Number is received\***

Signature

Date

Print

Title

TECL #18687 - Regulated by The Department of Licensing and Regulation  
 P.O. Box 12157, Austin, TX 78711; 1-800-803-8202, 512-463-6599;  
 Website: www.license.tx.us/complaints

**Please email all approvals to [mike@nema3electric.com](mailto:mike@nema3electric.com)  
 Please call 214-929-7952 for any questions or concerns**