
 
Samit Patel Design Studio 
358 Ashley Drive 
Coppell, Texas 75019 
214-995-9530 
 
March 22, 2024 
 
Ms. Jessica Carpenter 
City of Coppell 
255 Parkway Boulevard 
Coppell, Texas 75019 
 
Re: Professional Landscape Architecture Services for the Coppell Veterans Memorial 
 
Ms. Carpenter, 
 
I would like to thank you for the opportunity to submit this proposal for professional landscape 
architecture design services for the Andy Brown Park East Pond Separation project. This 
agreement prepared by Samit Patel Design Studio (SPDS) is between SPDS and The City of 
Coppell (Client). 
 
Please find following a Scope of Services describing the general intent of the project and the 
extent of the services to be performed by Samit Patel Design Studio. 
 
Once again, thank you for this opportunity. We look forward to serving you. 
 
If you have any questions or require any additional information, please call me, 214-995-9530. 
 
Sincerely, 
 
 
 
Samit J. Patel, PLA  
President 
Samit Patel Design Studio 
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SCOPE OF SERVICES 

Samit Patel Design Studio shall provide professional landscape architecture design services 
to develop construction drawings for a new Veterans Memorial Plaza within Town Center Park 
in Coppell, Texas. The plans will be based upon the conceptual design work already 
completed and provided by the City. The general purpose of this agreement is to prepare 
construction documents for the bidding and construction of the design. 

SPDS’s services shall be performed as follows: 

1. Base Data Gathering and Base Plan Preparation 
a. Working from CAD files and plans, including topographic survey and geo-

technical report, provided by the client, SPDS will prepare working base plans in 
CAD for the preparation of the drawings. 

b. No additional survey work will be done as part of this contract. 
c. No additional geo-technical work will be done as part of this contract. 
d. The client will provide any additional, relevant information. 

DELIVERABLE: 
• none 

MEETINGS: 
• none 

2. Construction Documents 
a. SPDS will prepare construction documents communicating the design and 

details for the construction of the design. 
Plans will include: 

i. Site Plan – identifying all elements within the proposed scope of work 
ii. Demolition Plan – identifying all elements to be removed 
iii. Layout Plan – showing dimensional layout of the proposed design 
iv. Grading Plan – showing contours and spot elevations 
v. Electrical Plan – showing line layouts from power source to required 

elements (including relevant details) 
vi. Site Details (including Structural Engineering) 

1. Monuments 
2. Feature Wall 
3. Pathways 
4. Seat walls 
5. Flag pole footings 
6. Light pole footings 

vii. Landscape Plan and Details 
viii. Irrigation Plan and Details 
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b. SPDS will prepare Opinion of Probable Construction Costs (OPCC) based on 
the prepared plans 

c. SPDS will conduct an internal QA/QC review of the drawings including a peer 
review. 

d. SPDS will submit plans for review by the City. Client shall provide all 
consolidated comments in a single, typed correspondence 

e. SPDS will attend one (1) Plan Review Meeting with the Client to review the plans 
and OPCC. 

f. SPDS will update plans and OPCC per comments discussed and approved in 
the Plan Review Meeting and prepare Issued For Construction (IFP) plans for 
bidding and construction. 

g. SPDS will assist the Client in preparation of the Project Manual. The Client shall 
provide standard front end and “boiler plate” documents and forms, general and 
special provisions, requirements, advertisements, and instructions for bidding 
and construction. SPDS will prepare the Bid Form per Client’s template. 

h. SPDS will submit IFC plans to the Client’s preferred Registered Accessibility 
Specialist (RAS) licensed by the Texas Department of Licensing and Regulation 
(TDLR) for accessibility review. SPDS will receive comments and update design 
and plans as required. SPDS will issue Addendum reflecting changes. 

DELIVERABLE: 
• One (1) Drawing Set, 24”x36” black & white of Final Plans 
• One (1) Electronic File in PDF Format of Drawing Set 

MEETINGS: 
• One (1) Plan Review Meeting – In-person 

3. Bid Phase Services 
a. SPDS will attend one (1) Pre-Bid Conference conducted by the Client 
b. SPDS will provide responses to requests for information (RFI) and issue 

Addenda in electronic format as appropriate during bidding phase of project. 
c. SPDS will assist the Client in analysis of bids and bid award recommendation. 

SPDS will only review the bids for completeness and discrepancies or 
inaccuracies. SPDS will not create bid tabulation spreadsheets of bids received. 

DELIVERABLE: 
• RFI as required in electronic format 
• Addenda as required in electronic format 

MEETINGS: 
• One (1) Pre-Bid Conference conducted by Client – In-person 
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ASSUMPTIONS 
All services shall be completed one (1) time only. Repetition of any tasks, beyond the 
design/review processes described above shall be considered as additional services. 

EXCLUSIONS 
The following items are also explicitly excluded from the Scope of Services as stated above 
under this contract and will be considered “Additional Services.” Other items not specifically 
identified within the Scope of Services above are also excluded from this contract and will also 
be considered “Additional Services.” Additional services will be performed at a fixed rate fee or 
hourly agreement to be agreed upon at the time of request. 

1. No boundary or topographical survey will be provided under this contract. No platting 
services will be provided under this contract. 

2. No geo-technical services, including field analysis, borings, testing, lab analysis, or 
reports will be provided under this contract. 

3. As-built drawings/certifications 
4. Permit fees 
5. Project-related permitting 
6. Easement legal descriptions and exhibits 
7. No Construction Phase Services shall be provided under this contract. Construction 

Phase Services shall be defined as any work after the submission of the Final Plans and 
directly related to the scheduling, coordination, observation, clarification or evaluation of 
site preparation, installation or fabrication. 

8. Services typical of General Contractor duties, including but not limited to: 
a. Coordination between contractors of different trades 
b. Coordination of schedules of different tasks or trades 
c. Acquiring of materials, equipment or labor 

9. Self-execution of all and any part of the construction or installation 

FEES 
Samit Patel Design Studio shall perform the Scope of Services as described above for the 
lump sum fee of Sixty-seven Thousand Six Hundred Dollars and Zero Cents ($67,600). 

ADDITIONAL SERVICES 
Additional Services shall not be performed without written authorization from the Client. 
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We look forward to the opportunity to work with you. If you have any questions, please give me 
a call, 214-995-9530. 

Sincerely 

 

 ________________________ Date: ______ March 22, 2024 
Samit J. Patel 
President 
Samit Patel Design Studio 
 
 
Accepted: City of Coppell 
 
 
 
By: _______________________________________________________ Date: ____________________  
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CONTRACT TERMS AND CONDITIONS 

1. Effective Date Payment 
This agreement will become effective upon its execution by the client or when client 
provides written authorization to SPDS to begin work. 

2. Standard of Care 
SPDS will perform its services in accordance with the standard of care expected of 
landscape architects doing projects of similar scope in the State of Texas. In performing 
these services, SPDS cannot ensure perfection and therefore does not make any 
warranties, either expressed or implied, as to the quality of its services or of its 
drawings. To the extent that SPDS is relying upon documents supplied to it by the 
owner or the owner’s consultants, it will be entitled to rely upon the accuracy of those 
documents in preparing its drawings. 

3. Parties to this Agreement 
This is a professional services agreement which SPDS is entering into for the exclusive 
benefit of the Client. There are no third-party beneficiaries of the agreement, and both 
SPDS and the Client agree not to assign this agreement or any causes of action which 
arise under it without the express written consent of the other party. 

4. Statement and Payment 
Fees for professional services and reimbursable expenses will be invoiced to the Client 
monthly based on the percentage of work completed for each task. A task-by-task 
description of the work performed will be submitted with each invoice at the client’s 
request. SPDS reserves the right to suspend services in the event that the invoices 
exceeding a total amount of $5,000 remain unpaid for more than thirty (30) days. 

5. Termination 
The Client may terminate this agreement upon written notice to SPDS, in which event 
the Client will compensate SPDS for all work performed by SPDS prior to termination. 
SPDS may terminate this agreement upon ten (10) days’ written notice to the Client 
after the occurrence of any of the following: 

a. The Client’s failure to pay SPDS’s invoices within thirty (30) days; 
b. Suspension of the project for more than sixty (60) days; 
c. The Client’s material default of any terms of this agreement; or 
d. The Client’s failure to execute this agreement. 

6. Risk Allocation 
SPDS will be responsible only for its own work and not for defects in the work designed 
or built by others. SPDS will not be responsible for consequential damages either to the 
Client or to other members of the construction team, including without limitation 
damages for delay or for construction inefficiencies for any cause whatsoever; In no 
event will SPDS be liable for damages to the Client, assignees, the contractor or its 
subcontractors for any claims or damages in excess of the amount of the fees paid to 
SPDS by the client. 
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7. Dispute Resolution 
As a condition precedent to either Client or SPDS’s filing of any claim in litigation, the 
President of SPDS and the Client will meet within thirty (30) days of a request by either 
party to attempt to resolve the dispute. SPDS will not be required to participate in any 
mediation or arbitration proceeding with any parties other than the Client without 
SPDS‘s consent. In the event of a dispute, neither SPDS nor the Client will be entitled to 
the award of attorneys’ fees. Venue for any dispute arising out of the services provided 
by SPDS under this agreement will be in the District Court of Dallas County, Texas. Any 
applicable statute of limitations will commence to rum and any cause of action will be 
deemed to have accrued not later than the date of the substantial completion of the 
project on which SPDS‘s services are provided. 

8. Revised Project Budget 
If the project budget defined by the scope of services is increased or decreased by 
more than ten percent (10%) after design/development phase of the work, the time and 
effort required to redesign the project within the new budget will be considered 
additional services to the agreement. 

9. Additional Services 
Additional services are services that may be needed by the Client, but which are not 
included in the Scope or Services as describe in this contract. Additional services will 
be provided only with prior written approval of the Client, and include but are not limited 
to the following: 

a. Preparation and presentation of graphic exhibits other than those described in 
the Scope of Services. 

b. Revisions and changes in drawings, specifications or other documents 
previously given by the Client, or preparation of alternatives or deductive change 
orders requested by the Client. 

c. Preparation of record drawings or of measured drawings of existing conditions. 
d. Providing prolonged construction observation should the construction time be 

substantially extended through no fault of SPDS. 
e. Providing services if, in Guaranteed Maximum Price (GMP) projects, the 

construction budget for SPDS scope items is reduced through no fault of SPDS. 

 


