

City of Coppell
Unnamed Tributary to Denton Creek Channel Stabilization
Scope and Fee Schedule

FEE SCHEDULE	Basic Services	Special Services
30% Submittal		
Project Management (Cost Estimate, Meetings, QC, etc.)	\$3,300	
Schematic Design	\$6,900	
Schematic Drafting	\$1,400	
60% Submittal		
Project Management (Cost Estimate, Meetings, QC, etc.)	\$2,900	
Preliminary Design	\$5,900	
Preliminary Drafting	\$2,200	
90% Submittal & 100% Sealed Submittal		
Project Management (Cost Estimate, Meetings, QC, etc.)	\$4,800	
Final Design	\$9,400	
Final Drafting	\$2,200	
Construction		
Project Management (Meetings, Submittal Reviews, etc)	\$3,600	
As-Builts	\$800	
Site Visits	\$1,300	
Final Walk Through	\$800	
Special Services		
Geotechnical Study		\$13,100
Topographic Survey		\$12,700
Jursidictional Determination		\$9,600
Hydraulic Modeling & Memo		\$20,600
Reimbursables		\$400
TOTAL FEE	\$45,500	\$56,400

FEE SUMMARY	Basic Services	Special Services
Schematic Engineering	\$11,600	
Preliminary Engineering	\$11,000	
Final Engineering	\$16,400	
Construction	\$6,500	
Geotechnical Study		\$13,100
Topographic Survey		\$12,700
Jursidictional Determination		\$9,600
Hydraulic Modeling & Memo		\$20,600
Reimbursables		\$400
TOTAL FEE	\$45,500	\$56,400

City of Coppell
Unnamed Tributary to Denton Creek Channel Stabilization
Design Schedule

