

# **CUSTARD CONSTRUCTION SERVICES**

**PO BOX 271080**

**FLOWER MOUND, TEXAS 75027-1080**

**214-415-2383**

**TEXAS HUB CERTIFICATION # 1454932931700**

**TIPS CONTRACT # 211001**

## **CITY OF COPPELL** North Levee Trail Bridge

**|| November 28, 2023**

### **OVERVIEW**

David Ellison - Park Operations Manager

City of Coppell

469-576-6839

dellison@coppelltx.gov

#### **1. Project Background and Description**

Remove and install bridge decking

Scope based on site walk with David

#### **2. Project Scope**

- Remove wood decking and cut welds
- Install new Douglas Fir decking
- Decking to be 3-1/2"x12"x12' with new bolts and nuts
- Bridge will need approx. 155 boards
- Re-weld existing steel on the ends
- Provide ladders to work from underside along with tie off points
- Provide dumpster for demo material
- Work to be done during normal hours Monday/Friday
- Continuous clean during project
- Final clean

