Engineer's Estimate = \$246,042.50			BIDDERS							
BID OPENING DATE: BID OPENING TIME:		11/24/2020 2:00 PM		AUI PARTI	NERS, LLC	J.B. & CO. LLC		FORT WORTH CIVIL CONSTRUCTORS, LLC		
ITEM NO.	DESCRIPTION OF ITEMS	QUANTITY	UNIT	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16	Clearing and Grubbing Excavation Remove Existing Concrete Curb Remove & Dispose Existing Concrete Remove & Dispose Existing Concrete Remove & Re-install Flood Light Relocate Existing Utilities Below Sidewalk Relocate Existing Utilities Below Sidewalk Relocate Existing Generator - including gas, elec, and grounding Reset Electric Meter Pole Adjust Top of Existing Cleanout to Finished Grade 6" Reinforced Concrete Pavement 4" Concrete Sidewalk 6" Lime Stabilized Subgrade Hydrated Lime for Stabilized Subgrade (30 LB/SY) 2" PVC Sch 40 Conduit (connection to tower wall) Install Chemical Containment Walls w/ Grate 8" Tall Black Vinyl Coated Chain Link Fence 8" Wide Black Vinyl Coated Chain Link Swing Gate 18' Wide Black Vinyl Coated Chain Link Double Swing Gate 26' Wide Black Vinyl Coated Chain Link Automatic Roll Gate Erosion Control	1 1 78 288 1 1 1 1 1 1 1 582 133 637 8.8 10 1 1 180	LS LF SY ELS LS ELS SY SY THE LS LF ELS ELS	\$6,150.51 \$18,451.52 \$39.43 \$23.49 \$3,690.30 \$2,460.20 \$7,257.60 \$3,013.75 \$6,150.51 \$3,075.25	\$ 6,150.51 \$ 18,451.52 \$ 3,075.54 \$ 6,765.12 \$ 3,690.30 \$ 2,460.20 \$ 7,257.60 \$ 3,013.75 \$ 6,150.51 \$ 60,888.84 \$ 17,220.84 \$ 17,220.84 \$ 1,845.18 \$ 2,460.20 \$ 33,212.73 \$ 11,273.40 \$ 11,273.40 \$ 11,273.40 \$ 12,977.57	\$3,500.00 \$2,500.00 \$50.00 \$1,495.00 \$1,495.00 \$17,250.00 \$1500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$50.00 \$1,500.00 \$3,500.00 \$3,500.00 \$4,500.00 \$1,500.00	\$ 3,500.00 \$ 2,500.00 \$ 3,900.00 \$ 864.00 \$ 1,495.00 \$ 2,760.00 \$ 17,250.00 \$ 650.00 \$ 1,500.00 \$ 34,134.30 \$ 6,270.95 \$ 12,740.00 \$ 380.00 \$ 31,568.00 \$ 9,000.00 \$ 1,500.00 \$ 4,500.00 \$ 4,500.00 \$ 4,500.00	\$1,000.00 \$7,575.00 \$18.00 \$23.00 \$2,400.00 \$16,720.00 \$2,500.00 \$2,500.00 \$131.00 \$155.00 \$0.01 \$0.01 \$100.00 \$61.00 \$1,500.00	\$ 1,000.00 \$ 7,575.00 \$ 1,404.00 \$ 6,624.00 \$ 2,400.00 \$ 2,400.00 \$ 2,500.00 \$ 2,500.00 \$ 2,500.00 \$ 2,900.00 \$ 300.00 \$ 76,242.00 \$ 20,615.00 \$ 1,000.00 \$ 1,000.00 \$ 1,500.00 \$ 1,500.00 \$ 1,500.00 \$ 1,500.00 \$ 1,500.00 \$ 1,000.00 \$ 1,000.00	
22	10' x 20' Shade Structure		EA	\$19,123.15		\$17,900.00		\$18,765.00	\$ 18,765.00	
23 24	Block Sodding	530	SY	\$10.44		\$7.75		\$6.00	\$ 3,180.00	
24	Brick Screen Wall	35	LF	\$966.51	\$ 33,827.85	\$1,500.00	\$ 52,500.00	\$700.00	\$ 24,500.00	
TOTALS:			\$	273,586.41	\$ 216,519.75		\$ 277,311.46			

- Notes:
 1 Highlighted cells identify math errors on contractor bid proposal form.
 2 Summit Solutions, Inc. did not acknowledge receipt of Addendum No. 1 and did not use the correct bid proposal form issued in the addendum.

Engineer's Estimate = \$246,042.50			BIDDERS								
BID OPENING DATE: BID OPENING TIME:		11/24/2020 2:00 PM		NORTHSTAR CONSTRUCTION, LLC		SUMMIT SOLUTIONS, INC		TEJAS UTILITIES			
ITEM NO.	DESCRIPTION OF ITEMS	QUANTITY U	JNIT	UNIT COST	TC	OTAL	UNIT COST	TOTAL	UNIT COST	TC	OTAL
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21	Clearing and Grubbing Excavation Remove Existing Concrete Curb Remove & Dispose Existing Concrete Remove & Re-install Flood Light Relocate Existing Utilities Below Sidewalk Relocate Existing Utilities Below Sidewalk Relocate Existing Generator - including gas, elec, and grounding Reset Electric Meter Pole Adjust Top of Existing Concrete Vault Adjust Top of Existing Cleanout to Finished Grade 6" Reinforced Concrete Pavement 4" Concrete Sidewalk 6" Lime Stabilized Subgrade Hydrated Lime for Stabilized Subgrade (30 LB/SY) 2" PVC Sch 40 Conduit (connection to tower wall) Install Chemical Containment Walls w/ Grate 8" Tall Black Vinyl Coated Chain Link Fence 8" Wide Black Vinyl Coated Chain Link Swing Gate 18" Wide Black Vinyl Coated Chain Link Double Swing Gate 26' Wide Black Vinyl Coated Chain Link Automatic Roll Gate Erosion Control	1 1 788 288 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	LS LF Y A S E A A S Y Y Y T L S F A A A S E A S Y Y Y T L S F A A A S	\$14,000.00 \$16,000.00 \$15,000 \$24.00 \$7,500.00 \$8,500.00 \$16,000.00 \$7,700.00 \$77,700.00 \$75,00 \$75,00 \$75,00 \$23.00 \$44,000.00 \$23.00 \$42.00 \$31,000.00 \$3,400.00 \$3,400.00 \$2,000.00	\$ 144 \$ 16 \$ 16 \$ 16 \$ 16 \$ 16 \$ 16 \$ 16	4,000.00 6,000.00 1,170.00 6,912.00 7,500.00 8,500.00 6,000.00 4,600.00 9,310.00 4,621.00 4,224.00 1,000.00 4,400.00 1,500.00 3,400.00 2,2000.00 2,000.00	\$2,500.00 \$7,500.00 \$50.00 \$30.00 \$5,000.00 \$5,000.00 \$25,000.00 \$25,000.00 \$200.00 \$500.00 \$500.00 \$50.00 \$50.00 \$50.00 \$50.00 \$250.00 \$250.00 \$250.00 \$250.00 \$250.00 \$250.00 \$250.00 \$250.00 \$250.00 \$250.00 \$250.00 \$250.00	\$ 2,500.00 \$ 7,500.00 \$ 3,900.00 \$ 8,640.00 \$ 5,000.00 \$ 25,000.00 \$ 2,500.00 \$ 116,400.00 \$ 31,850.00 \$ 22,200.00 \$ 31,850.00 \$ 26,420.00 \$ 22,500.00 \$ 25,000.00 \$ 31,850.00 \$ 31,850.00	\$50,000.00 \$50,000.00 \$20.00 \$20.00 \$5,000.00 \$1,000.00 \$8,000.00 \$800.00 \$800.00 \$100.00 \$5.00 \$100.00 \$5.00	\$ 550 5 50 1 5 50 1 6 50 1 7 5 50 1 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7	0,000.00 0,000.00 0,560.00 0,760.00 0,000.00 0,000.00 0,000.00 800.00 800.00 8,200.00 1,780.00 1,780.00 0,000.00
22 23	10' x 20' Shade Structure Block Sodding		EA SY	\$23,000.00 \$10.00		3,000.00 5,300.00	\$10,000.00 \$5.00		\$20,000.00 \$7.00		0,000.00 0,710.00
23	Brick Screen Wall		LF	\$740.00		5,900.00	\$0.00		\$20.00		700.00
			\$ 283,977.00								

- Notes:
 1 Highlighted cells identify math errors on contractor bid proposal form.
 2 Summit Solutions, Inc. did not acknowledge receipt of Addendum No. 1 and did not use the correct bid proposal form issued in the addendum.