

CUSTARD CONSTRUCTION SERVICES

PO BOX 271080

FLOWER MOUND, TEXAS 75027-1080

214-415-2383

TEXAS HUB CERTIFICATION # 1454932931700

TIPS CONTRACT # 211001

CITY OF COPPELL

Andrew Brown Bridge Decking Replacement

December 1, 2022

OVERVIEW

David Ellison

City of Coppel

469-418-0090

dellison@coppelltx.gov

1. Project Background and Description

Remove and install decking

Scope based on site walk with David

2. Project Scope

- Remove 80' of wood decking and cut weld plates
- Install Douglas Fir decking
- Decking to be 3-1/2"x12"x12' with new bolts and nuts
- Re-weld existing containment steel on the ends
- Provide dumpster for demo materials
- Work to be done during normal hours 7-5 Monday/Friday
- Continuous clean during project
- Final clean


3. Specific Exclusions from Scope

- Anything not specifically stated in scope of work
- Drawing by others
- Taking down or installing TV's
- Any Engineering or Design associated with project
- Permits or any fees associated with permits
- Sales Tax

Total

\$ 55,686.43

Invoice to be paid in full within 30 days of completion and acceptance of work

 12-1-22
Approved By _____ Date _____ Approved By _____ Date _____

Custard Construction Services / 214-415-2383 / chris@custardconstructionsrvcs.com