

JOC PROPOSAL

City of Coppell	BID DATE:	4/2/2015	
255 E. Parkway Blvd	PROPOSAL NO.:	61-0123	
Coppell, TX 75019	PROPOSAL TYPE.:	TXMAS	
Town Center Ceiling Remodel			
Sheri Moino			
	255 E. Parkway Blvd Coppell, TX 75019 Town Center Ceiling Remodel	255 E. Parkway Blvd PROPOSAL NO.: Coppell, TX 75019 PROPOSAL TYPE.: Town Center Ceiling Remodel PROPOSAL TYPE.:	255 E. Parkway Blvd PROPOSAL NO.: 61-0123 Coppell, TX 75019 PROPOSAL TYPE.: TXMAS Town Center Ceiling Remodel

We are pleased to propose the following pricing thru TXMAS -14-03FAC010 : Pricing includes all labor, materials, and equipment.

Scope Of Work

Remove and reinstall all electrical and low voltage devises on ceilings.

Demo and haul off of all ceiling tile on the first and second floors of the Town Center excluding council room.

Repair all damaged ceiling grid before paint.

Provide 2' cross tees where needed to provide for 2' x 2' tile throughout the building.

Paint all ceiling grid throughout the building for it to match with new cross tees..

Provide and install 2' x 2' CertainTeed CM-454 (Tegular) ceiling tile.

Furnish and install white aluminum PR21 molding where walls meet ceiling grid where missing in building.

Change out all heads located in ceiling tile areas to new concealed sprinklers with white cover plates to accommodate lowered ceiling elevation due to tegular tile.

Paint all walls on second floor. Low VOC paint to be used with accelerated drying agent.

Install a control in the main at the location where it comes out of the stairwell.

A drain assembly would be installed near the control valve with piping following the same path as the supply line

threw the stairwell and into the riser room located on the first floor connecting the new piping to existing on the first floor.

	Price =	<u>\$ 272,685.66</u>
Using Low VOC paint all door frames, existing painted doors, elevato window sills, painted cabinets and book cases, columns and associa Repaint and revarnish banister / baluster / handrail.		
	Price =	<u>\$24,888.74</u>
	SUB TOTAL SMART Buy Fee <u>P&P Bonds</u> TOTAL	\$ 287,938.80 \$ 4,236.22 \$ 5,399.39 \$ 297,574.40
CLARIFICATIONS		
 Includes all office paint work and sprinkler work to be completed after 	r bours	
 2) All work to be phased so occupants can be relocated and work can be 		
3) Coppell to provide lift for high ceiling work in the lobby	•	
4)		
5)		
EXCLUSIONS		
1) Permits Costs		
2) Premium time unless otherwise indicated		
 3) Anything not listed on Scope of Work 4) Any security work other that removal and replacement of cameras 		
5)		
5/		
Thank you,		
SDB, Inc.	Accepted by:	
Ryan Landry ^{Prepared by} Jason Gillespie	City of Coppell	
Prepared by		
Jason Gillespie		
Reviewed by		