

BID FORM

PROJECT IDENTIFICATION: Plantation Drive & Mossy Oaks Drive
Project No. TAX2015B
Coppell, Texas

BID OF DDM construction Corporation DATE 04/01/2021
(NAME OF FIRM)

THIS BID IS SUBMITTED TO: City of Coppell (hereinafter called OWNER)
c/o Purchasing Manager
255 East Parkway Boulevard
Coppell, Texas 75019

CITY OF COPPELL BID NO: Q-0421-01

1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an agreement with OWNER in the form included in the Contract Documents to perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Price and within the Contract Time indicated in this Bid and in accordance with the other terms and conditions of the Contract Documents.
2. BIDDER accepts all of the terms and conditions of the Advertisement or Notice to Bidders and Instructions to Bidders. This Bid will remain subject to acceptance for ninety (90) days after the day of Bid opening. BIDDER will sign and submit the Agreement with other documents required by the Bidding Requirements within fifteen (15) days after the date of OWNER's Notice of Award.
3. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that:
 - (a) BIDDER has examined copies of all the Bidding Documents and of the following Addenda (receipt of all which is hereby acknowledged):

No:	<u># 1</u>	<u>#2</u>	<u># 3</u>	<u> </u>
Date:	<u>03/24/2021</u>	<u>03/30/2021</u>	<u>03/30/2021</u>	<u> </u>
Rec'd:	<u>ZM</u>	<u>ZM</u>	<u>ZM</u>	<u> </u>

- (b) BIDDER has familiarized itself with the nature and extent of the Contract Documents, Work, site, locality, and all local conditions and Laws and Regulations that in any manner may affect cost, progress, performance or furnishing of the Work.
- (c) BIDDER has studied carefully all reports of exploration and tests of subsurface conditions contained in the contract documents and which have been used in preparation of the contract documents. CONTRACTOR may rely upon the accuracy of the technical data contained in such reports, but not upon nontechnical data, interpretations or opinions contained therein or for the completeness thereof for CONTRACTOR's purposes. Except as indicated in the immediately preceding sentence, CONTRACTOR shall have full responsibility with respect to subsurface conditions at site.

BIDDER has studied carefully all drawings of the physical conditions in or relating to existing surface or subsurface structures on the site, which are contained in the contract documents and which have been utilized in preparation of the contract documents. CONTRACTOR may rely upon the accuracy of the technical data contained in such drawings, but not for the completeness thereof for CONTRACTOR's purposes. Except as indicated in the immediately preceding sentence, CONTRACTOR shall have full responsibility with respect to physical conditions in or relating to such structures.

- (d) BIDDER has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying) all such examinations, investigations, explorations, tests and studies (in addition to or to supplement those referred to in (c) above) which pertain to the subsurface or physical conditions at the site or otherwise may affect the cost, progress, performance or furnishing of the Work as BIDDER considers necessary for the performance or furnishing of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents; and no additional examinations, investigations, explorations, tests reports or similar information or data are or will be required by BIDDER for such purposes.
- (e) BIDDER has reviewed and checked all information and data shown or indicated on the Contract Documents with respect to existing Underground Facilities at or contiguous to the site and assumes responsibility for the accurate location of said Underground Facilities. No additional examinations, investigations, explorations, tests, reports or similar information or data in respect of said Underground Facilities are or will be required by BIDDER in order to perform and furnish the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents.
- (f) BIDDER has correlated the results of all such observations, examinations, investigations, explorations, tests, reports and studies with the terms and conditions of the Contract Documents.

- (g) BIDDER has given ENGINEER written notice of all conflicts, errors or discrepancies that it has discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable to BIDDER.
 - (h) This bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporation and is not submitted in conformity with any agreement or rules of any group, association, organization or corporation; BIDDER has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; BIDDER has not solicited or induced any person, firm or corporation to refrain from bidding; and BIDDER has not sought by collusion to obtain for itself any advantage over any other Bidder or over OWNER.
 - (i) It is understood and agreed that the following quantities of work to be done at unit prices are approximate only, and are intended principally to serve as a guide in evaluating bids.
 - (j) It is understood and agreed that the quantities of work to be done at unit prices and materials to be furnished may be increased or diminished as may be considered necessary in the opinion of the OWNER to complete the work fully as planned and contemplated, and that all quantities of work, whether increased or decreased, are to be performed at the unit prices set forth, except as provided for otherwise in the Contract Documents.
4. BIDDER understands that the work for each street will be completed in **multiple** phases. Plans for phasing or move-ins by utility and paving contractors will require approval by the Engineer. It is understood and agreed that all work under this contract will be completed within the bid calendar days. Completion date will be established in the Notice to Proceed. It is understood that time of completion will be a consideration in the award of the bid.
5. It is understood and agreed that the contractor's experience in this type of work will be a strong consideration in the award of the bid.
6. It is strongly recommended that each BIDDER visit the site prior to submitting a bid. Construction constraints exist, including heavy traffic volume along the roadway and accessibility requirements to & from adjacent streets, neighborhoods and properties, which could affect productivity.
7. BIDDER will complete the Work for the following price(s):

Proposal

Plantation Drive & Mossy Oaks Drive
Project No. TAX2015B
City of Coppell

ITEM NO.	EST. QUANTITY	UNIT	DESCRIPTION OF ITEMS WITH BID PRICES WRITTEN IN WORDS	UNIT PRICE	TOTAL AMOUNT BID
1	1	LS	Mobilization complete in place, for the sum of <u>TWO HUNDRED SIXTY THOUSAND</u> Dollars & <u>ZERO</u> Cents per lump sum.	\$260,000.00	\$260,000.00
2	1	LS	Project Signage complete in place, for the sum of <u>ONE THOUSAND</u> Dollars & <u>ZERO</u> Cents per lump sum.	\$4000.00	\$1,000.00
3	1	LS	Pre-Project and Post Project Video Survey complete in place, for the sum of <u>ONE THOUSAND</u> Dollars & <u>ZERO</u> Cents per lump sum.	\$1,000.00	\$1,000.00
4	1	LS	Furnish, Install, Maintain, and Remove Temp. Traffic Control Devices complete in place, for the sum of <u>THIRTY ONE THOUSAND</u> Dollars & <u>ZERO</u> Cents per lump sum.	\$31,000.00	\$31,000.00
5	1	LS	Furnish, Install, Maintain, and Remove Erosion Control Devices complete in place, for the sum of <u>SEVEN THOUSAND</u> Dollars & <u>ZERO</u> Cents per lump sum.	\$7,000.00	\$7,000.00
6	1	LS	Right-of-Way Preparation complete in place, for the sum of <u>TWELVE THOUSAND</u> Dollars & <u>ZERO</u> Cents per lump sum.	\$12,000.00	\$12,000.00
7	6500	CY	Unclassified Excavation complete in place, for the sum of <u>TWENTY THREE</u> Dollars & <u>ZERO</u> Cents per cubic yard.	\$23.00	\$149,500.00
8	1	LS	Project Communication complete in place, for the sum of <u>FORTY THREE THOUSAND</u> Dollars & <u>ZERO</u> Cents per lump sum.	\$43,000.00	\$43,000.00
9	14	EA	Remove Existing Sanitary Sewer Manhole (Abandoned SS Line) complete in place, for the sum of <u>ONE THOUSAND</u> Dollars & <u>ZERO</u> Cents per each.	\$1,000.00	\$14,000.00
10	483	LF	Remove Existing Sanitary Sewer Line complete in place, for the sum of <u>TWELVE</u> Dollars & <u>ZERO</u> Cents per linear foot.	\$12.00	\$5,796.00
11	4055	LF	Cut, Plug & Abandon Existing Sanitary Sewer Line complete in place, for the sum of <u>FIVE</u> Dollars & <u>ZERO</u> Cents per linear foot.	\$5.00	\$20,275.00
12	75	EA	4" Sanitary Sewer Service complete in place, for the sum of <u>ONE THOUSAND THREE HUNDRED</u> Dollars & <u>ZERO</u> Cents per each.	\$1,300.00	\$97,500.00

Proposal

Plantation Drive & Mossy Oaks Drive
Project No. TAX2015B
City of Coppell

ITEM NO.	EST. QUANTITY	UNIT	DESCRIPTION OF ITEMS WITH BID PRICES WRITTEN IN WORDS	UNIT PRICE	TOTAL AMOUNT BID
13	1812	LF	8" SDR-35 PVC Sanitary Sewer Pipe complete in place, for the sum of <u>FIFTY FIVE</u> Dollars & <u>ZERO</u> Cents per linear foot.	\$ 55.00	\$ 99,660.00
14	486	LF	8" SDR-26 PVC Sanitary Sewer Pipe complete in place, for the sum of <u>SIXTY</u> Dollars & <u>ZERO</u> Cents per linear foot.	\$ 60.00	\$ 29,160.00
15	2174	LF	12" SDR-26 PVC Sanitary Sewer Pipe complete in place, for the sum of <u>EIGHTY SEVEN</u> Dollars & <u>ZERO</u> Cents per linear foot.	\$ 87.00	\$ 189,138.00
16	88	LF	8" Ductile Iron Sanitary Sewer Pipe complete in place, for the sum of <u>ONE HUNDRED TWENTY FIVE</u> Dollars & <u>ZERO</u> Cents per linear foot.	\$ 125.00	\$ 11,000.00
17	100	LF	Cement Stabilized Backfill complete in place, for the sum of <u>TWENTY FIVE</u> Dollars & <u>ZERO</u> Cents per linear foot.	\$ 25.00	\$ 2,500.00
18	4560	LF	Trench Safety for Sanitary Sewer complete in place, for the sum of <u>ONE</u> Dollars & <u>ZERO</u> Cents per linear foot.	\$ 1.00	\$ 4,560.00
19	4560	LF	Sanitary Sewer Television Inspection complete in place, for the sum of <u>ONE</u> Dollars & <u>ZERO</u> Cents per linear foot.	\$ 1.00	\$ 4,560.00
20	11	EA	4' Sanitary Sewer Manhole complete in place, for the sum of <u>SIX THOUSAND FIVE HUNDRED</u> Dollars & <u>ZERO</u> Cents per each.	\$ 6,500.00	\$ 71,500.00
21	11	EA	5' Sanitary Sewer Manhole complete in place, for the sum of <u>TWELVE THOUSAND</u> Dollars & <u>ZERO</u> Cents per each.	\$ 12,000.00	\$ 132,000.00
22	5	EA	5' Sanitary Sewer Outside Drop Manhole complete in place, for the sum of <u>THIRTEEN THOUSAND</u> Dollars & <u>ZERO</u> Cents per each.	\$ 13,000.00	\$ 65,000.00

Proposal

Plantation Drive & Mossy Oaks Drive
Project No. TAX2015B
City of Coppell

ITEM NO.	EST. QUANTITY	UNIT	DESCRIPTION OF ITEMS WITH BID PRICES WRITTEN IN WORDS	UNIT PRICE	TOTAL AMOUNT BID
23	75	EA	Replacement of Private Sanitary Sewer Service (As Needed) complete in place, for the sum of <u>ONE HUNDRED EIGHTY</u> Dollars & <u>TWO</u> Cents per each.	\$ 180.00	\$ 13,500.00
24	4261	LF	Cut, Plug, & Abandon Existing 12" Water Line complete in place, for the sum of <u>SIX</u> Dollars & <u>TWO</u> Cents per linear foot.	\$ 6.00	\$ 25,566.00
25	1069	LF	Cut, Plug, & Abandon Existing 8" Water Line complete in place, for the sum of <u>FOUR</u> Dollars & <u>TWO</u> Cents per linear foot.	\$ 4.00	\$ 4,276.00
26	78	EA	1" Water Service complete in place, for the sum of <u>ONE THOUSAND FOUR HUNDRED</u> Dollars & <u>TWO</u> Cents per each.	\$ 1,400.00	\$ 109,200.00
27	3	EA	1" Irrigation Service complete in place, for the sum of <u>ONE THOUSAND SEVEN HUNDRED</u> Dollars & <u>TWO</u> Cents per each.	\$ 1,700.00	\$ 5,100.00
28	8	EA	Connect to Existing 8" Water Line complete in place, for the sum of <u>ONE THOUSAND</u> Dollars & <u>TWO</u> Cents per each.	\$ 1,000.00	\$ 8,000.00
29	3	EA	Connect to Existing 12" Water Line (Wet Connection) complete in place, for the sum of <u>ONE THOUSAND SEVEN HUNDRED</u> Dollars & <u>TWO</u> Cents per each.	\$ 1,700.00	\$ 5,100.00
30	935	LF	8" PVC C900 DR 14 Water Line complete in place, for the sum of <u>FIFTY SIX</u> Dollars & <u>TWO</u> Cents per linear foot.	\$ 56.00	\$ 52,360.00
31	4268	LF	12" PVC C900 DR 14 Water Line complete in place, for the sum of <u>EIGHTY FIVE</u> Dollars & <u>TWO</u> Cents per linear foot.	\$ 85.00	\$ 362,780.00
32	5203	LF	Trench Safety for Water Line complete in place, for the sum of <u>TWO</u> Dollars & <u>FIFTY</u> Cents per linear foot.	\$ 0.50	\$ 2,601.50
33	1	EA	2" Air Release Valve complete in place, for the sum of <u>FIVE THOUSAND FOUR HUNDRED</u> Dollars & <u>TWO</u> Cents per each.	\$ 5,400.00	\$ 5,400.00
34	21	EA	8" Gate Valve complete in place, for the sum of <u>ONE THOUSAND SEVEN HUNDRED</u> Dollars & <u>TWO</u> Cents per each.	\$ 1,700.00	\$ 35,700.00

Proposal

Plantation Drive & Mossy Oaks Drive
Project No. TAX2015B
City of Coppell

ITEM NO.	EST. QUANTITY	UNIT	DESCRIPTION OF ITEMS WITH BID PRICES WRITTEN IN WORDS	UNIT PRICE	TOTAL AMOUNT BID
35	12	EA	12" Gate Valve complete in place, for the sum of <u>Three Thousand</u> Dollars & <u>Zero</u> Cents per each.	\$ 3000.00	\$36,000.00
36	8.49	TON	Ductile Iron Fittings complete in place, for the sum of <u>Five Thousand, One hundred</u> Dollars & <u>Zero</u> Cents per ton.	\$ 5,100.00	\$43,299.00
37	7	EA	Standard Fire Hydrant Assembly & Valve complete in place, for the sum of <u>Four Thousand, Three hundred</u> Dollars & <u>Zero</u> Cents per each.	\$ 4,300.00	\$30,100.00
38	605	LF	21" Reinforced Concrete Pipe (Class III) complete in place, for the sum of <u>Eighty Five</u> Dollars & <u>Zero</u> Cents per linear foot.	\$ 85.00	\$51,425.00
39	27	LF	21" Reinforced Concrete Pipe (Class IV) complete in place, for the sum of <u>Eighty Seven</u> Dollars & <u>Zero</u> Cents per linear foot.	\$ 87.00	\$2,349.00
40	65	LF	24" Reinforced Concrete Pipe (Class III) complete in place, for the sum of <u>Ninety two</u> Dollars & <u>Zero</u> Cents per linear foot.	\$ 92.00	\$5,980.00
41	495	LF	24" Reinforced Concrete Pipe (Class IV) complete in place, for the sum of <u>Ninety three</u> Dollars & <u>Zero</u> Cents per linear foot.	\$ 93.00	\$46,035.00
42	49	LF	27" Reinforced Concrete Pipe (Class III) complete in place, for the sum of <u>Ninety eight</u> Dollars & <u>Zero</u> Cents per linear foot.	\$ 98.00	\$4,802.00
43	133	LF	30" Reinforced Concrete Pipe (Class III) complete in place, for the sum of <u>One hundred ten</u> Dollars & <u>Zero</u> Cents per linear foot.	\$ 110.00	\$14,630.00
44	174	LF	30" Reinforced Concrete Pipe (Class IV) complete in place, for the sum of <u>One hundred Twenty</u> Dollars & <u>Zero</u> Cents per linear foot.	\$ 120.00	\$20,880.00
45	329	LF	36" Reinforced Concrete Pipe (Class III) complete in place, for the sum of <u>One hundred twenty</u> Dollars & <u>Zero</u> Cents per linear foot.	\$ 140.00	\$46,060.00
46	835	LF	42" Reinforced Concrete Pipe (Class III) complete in place, for the sum of <u>One hundred ninety</u> Dollars & <u>Zero</u> Cents per linear foot.	\$ 190.00	\$158,650.00

Proposal

Plantation Drive & Mossy Oaks Drive
Project No. TAX2015B
City of Coppell

ITEM NO.	EST. QUANTITY	UNIT	DESCRIPTION OF ITEMS WITH BID PRICES WRITTEN IN WORDS	UNIT PRICE	TOTAL AMOUNT BID
47	655	LF	48" Reinforced Concrete Pipe (Class III) complete in place, for the sum of <u>Two hundred Twenty Five</u> Dollars & <u>Zero</u> Cents per linear foot.	\$245.00	\$160,475.00
48	409	LF	54" Reinforced Concrete Pipe (Class III) complete in place, for the sum of <u>Three hundred Eighteen</u> Dollars & <u>Zero</u> Cents per linear foot.	\$315.00	\$128,835.00
49	20	EA	10' Curb Inlets complete in place, for the sum of <u>Five thousand Three hundred</u> Dollars & <u>Zero</u> Cents per each.	\$5,300.00	\$106,000.00
50	2	EA	15' Curb Inlets complete in place, for the sum of <u>Seven thousand Four hundred</u> Dollars & <u>Zero</u> Cents per each.	\$7,400.00	\$14,800.00
51	4	EA	20' Curb Inlets complete in place, for the sum of <u>Eight thousand Eight hundred</u> Dollars & <u>Zero</u> Cents per each.	\$8,800.00	\$35,200.00
52	1	EA	4' Sq Manhole complete in place, for the sum of <u>Five thousand Six hundred</u> Dollars & <u>Zero</u> Cents per each.	\$5,600.00	\$5,600.00
53	4	EA	5' Sq. Manhole complete in place, for the sum of <u>Eight thousand two hundred</u> Dollars & <u>Zero</u> Cents per each.	\$8,200.00	\$32,800.00
54	1	EA	6' Sq. Manhole complete in place, for the sum of <u>Eleven thousand</u> Dollars & <u>Zero</u> Cents per each.	\$11,000.00	\$11,000.00
55	1628	LF	Remove Existing Storm Drain complete in place, for the sum of <u>Thirteen</u> Dollars & <u>Zero</u> Cents per linear foot.	\$13.00	\$21,164.00
56	13	EA	Remove Inlet complete in place, for the sum of <u>Eight hundred</u> Dollars & <u>Zero</u> Cents per each.	\$800.00	\$10,400.00
57	1	EA	Repair Existing Storm Manhole complete in place, for the sum of <u>Two thousand two hundred</u> Dollars & <u>Zero</u> Cents per each.	\$2,200.00	\$2,200.00
58	1	EA	Modify Existing Concrete Wingwall complete in place, for the sum of <u>Ten thousand</u> Dollars & <u>Zero</u> Cents per each.	\$10,000.00	\$10,000.00

Proposal

Plantation Drive & Mossy Oaks Drive
Project No. TAX2015B
City of Coppell

ITEM NO.	EST. QUANTITY	UNIT	DESCRIPTION OF ITEMS WITH BID PRICES WRITTEN IN WORDS	UNIT PRICE	TOTAL AMOUNT BID
59	3776	LF	Trench Safety for Drainage Improvements complete in place, for the sum of _____ Dollars & <u>Two</u> _____ Cents <u>Zero</u> per linear foot.	<u>\$2.00</u>	<u>\$7,552.00</u>
60	3776	LF	Storm Drain Television Inspection complete in place, for the sum of _____ Dollars & <u>One</u> _____ Cents <u>Fourty</u> per linear foot.	<u>\$1.40</u>	<u>\$5,286.40</u>
61	29492	SY	Remove & Dispose Existing Concrete Pavement/Sidewalk complete in place, for the sum of _____ Dollars & <u>Seven</u> _____ Cents <u>Zero</u> per square yard.	<u>\$7.00</u>	<u>\$206,444.00</u>
62	1269	SY	6" Reinforced Concrete Pavement complete in place, for the sum of _____ Dollars & <u>Sixty Five</u> _____ Cents <u>Zero</u> per square yard.	<u>\$65.00</u>	<u>\$82,485.00</u>
63	23038	SY	8" Reinforced Concrete Pavement complete in place, for the sum of _____ Dollars & <u>Fifty Six</u> _____ Cents <u>Zero</u> per square yard.	<u>\$56.00</u>	<u>\$1,290,128.00</u>
64	45	SY	8" Reinforced Stamped Concrete Pavement complete in place, for the sum of _____ Dollars & <u>One hundred Sixty</u> _____ Cents <u>Zero</u> per square yard.	<u>\$160.00</u>	<u>\$7,200.00</u>
65	26252	SY	8" Lime Stabilized Subgrade complete in place, for the sum of _____ Dollars & <u>Five</u> _____ Cents <u>Zero</u> per square yard.	<u>\$5.00</u>	<u>\$131,260.00</u>
66	525	TON	Hydrated Lime for Stabilized Subgrade (40 LB / SY) complete in place, for the sum of _____ Dollars & <u>One hundred ninety Five</u> _____ Cents <u>Zero</u> per ton.	<u>\$195.00</u>	<u>\$102,375.00</u>
67	8	EA	Barrier Free Ramp Single Direction complete in place, for the sum of _____ Dollars & <u>One thousand Five hundred</u> _____ Cents <u>Zero</u> per each.	<u>\$1,500.00</u>	<u>\$12,000.00</u>
68	12	EA	Barrier Free Ramp Double Direction complete in place, for the sum of _____ Dollars & <u>One thousand Six hundred</u> _____ Cents <u>Zero</u> per each.	<u>\$1,600.00</u>	<u>\$19,200.00</u>
69	7	EA	Barrier Free Ramp Mid-Block complete in place, for the sum of _____ Dollars & <u>One thousand One hundred</u> _____ Cents <u>Zero</u> per each.	<u>\$1,100.00</u>	<u>\$7,700.00</u>

Proposal

Plantation Drive & Mossy Oaks Drive

Project No. TAX2015B

City of Coppell

ITEM NO.	EST. QUANTITY	UNIT	DESCRIPTION OF ITEMS WITH BID PRICES WRITTEN IN WORDS	UNIT PRICE	TOTAL AMOUNT BID
70	5185	SY	4" Reinforced Concrete Sidewalk complete in place, for the sum of <u>FIFTY TWO</u> Dollars & <u>ZERO</u> Cents per square yard.	<u>\$52.00</u>	<u>\$269,620.00</u>
71	29	EA	Concrete Leadwalk Step complete in place, for the sum of <u>THREE HUNDRED TEN</u> Dollars & <u>ZERO</u> Cents per each.	<u>\$310.00</u>	<u>\$8,990.00</u>
72	74	EA	Type II-A-A Raised Pavement Marking complete in place, for the sum of <u>NINE</u> Dollars & <u>ZERO</u> Cents per each.	<u>\$9.00</u>	<u>\$666.00</u>
73	125	LF	Remove & Replace Metal Beam Guard Fence complete in place, for the sum of <u>TWENTY EIGHT</u> Dollars & <u>ZERO</u> Cents per linear foot.	<u>\$28.00</u>	<u>\$3,500.00</u>
74	2	EA	Remove & Reset Post Mailbox complete in place, for the sum of <u>TWO HUNDRED FIFTY</u> Dollars & <u>ZERO</u> Cents per each.	<u>\$250.00</u>	<u>\$500.00</u>
75	2	EA	Remove & Reset Mailbox Cluster complete in place, for the sum of <u>ONE THOUSAND FOUR HUNDRED</u> Dollars & <u>ZERO</u> Cents per each.	<u>\$1,400.00</u>	<u>\$2,800.00</u>
76	9	EA	Remove & Reset Masonry Mailbox Cluster complete in place, for the sum of <u>TWO THOUSAND ONE HUNDRED</u> Dollars & <u>ZERO</u> Cents per each.	<u>\$2,100.00</u>	<u>18,900.00</u>
77	22	EA	Remove & Reset Regulatory Street Sign complete in place, for the sum of <u>FIVE HUNDRED FORTY</u> Dollars & <u>ZERO</u> Cents per each.	<u>\$540.00</u>	<u>\$11,880.00</u>
78	12	EA	Remove & Reset Light Pole (Coordinate w/ Oncor) complete in place, for the sum of <u>ONE THOUSAND SEVEN HUNDRED</u> Dollars & <u>ZERO</u> Cents per each.	<u>\$1,700.00</u>	<u>\$20,400.00</u>
79	75	EA	Painted Street Address on Curb complete in place, for the sum of <u>TWENTY SEVEN</u> Dollars & <u>ZERO</u> Cents per each.	<u>\$27.00</u>	<u>\$2,025.00</u>
80	1	LS	Restore Parkways and Disturbed Areas complete in place, for the sum of <u>SIXTY TWO THOUSAND</u> Dollars & <u>ZERO</u> Cents per lump sum.	<u>\$62,000</u>	<u>\$62,000</u>

Proposal

Plantation Drive & Mossy Oaks Drive
Project No. TAX2015B
City of Coppell

ITEM NO.	EST. QUANTITY	UNIT	DESCRIPTION OF ITEMS WITH BID PRICES WRITTEN IN WORDS	UNIT PRICE	TOTAL AMOUNT BID
81	10	EA	Install Tree complete in place, for the sum of _____ <u>Seven Hundred</u> _____ Dollars & _____ <u>Zero</u> _____ Cents per each.	<u>\$700.00</u>	<u>\$7,000.00</u>
82	5000	LF	2" PVC Conduit complete in place, for the sum of _____ <u>fourteen</u> _____ Dollars & _____ <u>zero</u> _____ Cents per linear foot.	<u>\$ 14.00</u>	<u>\$ 70,000.00</u>
83	1	LS	Repair, Replace, Modify & Restore Irrigation System complete in place, for the sum of _____ <u>forty one thousand</u> _____ Dollars & _____ <u>zero</u> _____ Cents per lump sum.	<u>\$41,000.00</u>	<u>\$41,000.00</u>
84	1	LS	Contingency for Paving Improvements complete in place, for the sum of _____ Thirty five thousand _____ Dollars & _____ No _____ Cents per lump sum.	<u>\$35,000</u>	<u>\$ 35,000.00</u>
85	1	LS	Contingency for Utility Improvements complete in place, for the sum of _____ Thirty five thousand _____ Dollars & _____ No _____ Cents per lump sum.	<u>\$35,000</u>	<u>\$ 35,000.00</u>
86	1	LS	Contingency for Landscape Improvements complete in place, for the sum of _____ Fifty Thousand _____ Dollars & _____ No _____ Cents per lump sum.	<u>\$50,000</u>	<u>\$ 50,000.00</u>

BID SUMMARY

Plantation Drive & Mossy Oaks Drive
BID NO. Q-0421-01
Coppell, TX

TOTAL BID ITEMS BASE BID (A)	\$ <u>5,390,327.90</u>
TOTAL TIME BID TO COMPLETE PROJECT	<u>301</u> CALENDAR DAYS
TOTAL OF CALENDAR DAYS X \$1,500 (B)	\$ <u>451,500</u>
BASIS FOR COMPARISON OF BIDS (A) + (B)*	\$ <u>5,841,827.90</u>

*The bid with the lowest amount for (A) + (B) will be considered the low bid. The awarded contract amount will be on the basis of the Base Bid (A) only.

NOTE: A TIME BID OF MORE THAN 400 CALENDAR DAYS SHALL BE CONSIDERED NONRESPONSIVE AND WILL BE REJECTED.

1. Communications concerning this Bid shall be addressed to the address of BIDDER indicated on the applicable signature page.
2. BIDDER understands that the Owner is exempt from State Limited Sales and Use Tax on tangible personal property to be incorporated into the project. Said taxes are not included in the Contract Price (see Instructions to Bidders).
3. The terms used in this Bid which are defined in the General Conditions of the Construction Contract included as part of the Contract Documents have the meanings assigned to them in the General Conditions.


The City of Coppell reserves the right to delete any portion of this project as it may deem necessary to stay within the City's available funds. Should the City elect to delete any portion, the contract quantities will be adjusted accordingly.

PROPOSAL GUARANTY

- A Proposal Guaranty shall be provided in accordance with Item 102.5 of the Standard Specifications for Public Works Construction – North Central Texas Council of Governments Fourth Edition.

SUBMITTED ON April 1, 2021

Signature:


Zackey Markwardt, President

BID AFFIDAVIT

The undersigned certifies that the bid prices contained in this bid have been carefully reviewed and are submitted as correct and final. Bidder further certifies and agrees to furnish any and/or all commodities upon which prices are extended at the price offered, and upon the conditions contained in the Specifications of the Invitation to Bid. The period of acceptance of this bid will be ninety (90) calendar days from the date of the bid opening.

STATE OF Texas COUNTY OF Dallas

BEFORE ME, the undersigned authority, a Notary Public in and for the State of Texas, on this day personally appeared Zackery Markwardt who after being by me
Name

duly sworn, did depose and say:

"I, Zackery Markwardt am a duly authorized office/agent for
Name

DDM construction Corporation and have been duly authorized to execute the
Name of Firm

foregoing on behalf of the said DDM construction Corporation
Name of Firm

I hereby certify that the foregoing bid has not been prepared in collusion with any other Bidder or individual(s) engaged in the same line of business prior to the official opening of this bid. Further, I certify that the Bidder is not now, nor has been for the past six (6) months, directly or indirectly concerned in any pool, agreement or combination thereof, to control the price of services/ commodities bid on, or to influence any individual(s) to bid or not to bid thereon."


Name and Address of Bidder: DDM construction Corporation
4006 Belt Line Rd., Ste. 230, Addison, Tx 75001

Telephone: (940) 217-5751 by: Zackery Markwardt

Title: President Signature: [Signature]

SUBSCRIBED AND SWORN to before me by the above named Zack Markwardt
on this the 1st day of April 2021

Notary Public in and for the State of Texas
[Signature]



By _____ (Seal)
(Individual's Name)
doing business as _____
Business address _____

1-30

CONFLICT OF INTEREST QUESTIONNAIRE

FORM CIQ

For vendor doing business with local governmental entity

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later than the 7th business day after the date the vendor becomes aware of facts that require the statement to be filed. See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An offense under this section is a misdemeanor.

OFFICE USE ONLY

Date Received

1 Name of vendor who has a business relationship with local governmental entity.

DDM Construction Corporation

2 ☒ Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3 Name of local government officer about whom the information is being disclosed.

NIA

Name of Officer

4 Describe each employment or other business relationship with the local government officer, or a family member of the officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer. Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form CIQ as necessary.

NIA

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income, other than investment income, from the vendor?

☐ Yes

☐ No

NIA

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction of the local government officer or a family member of the officer AND the taxable income is not received from the local governmental entity?

☐ Yes

☐ No


NIA

5 Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or other business entity with respect to which the local government officer serves as an officer or director, or holds an ownership interest of one percent or more.

NIA

6 ☐ Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

NIA

7 
Signature of vendor doing business with the governmental entity

04/01/2021

Date

BID BOND**Bond**

KNOW ALL BY THESE PRESENTS, That we, DDM Construction Corporation
_____ of Addison, TX
_____ (hereinafter called the Principal), as Principal, and _____
Continental Casualty Company (hereinafter called the Surety),
as Surety, are held and firmly bound unto The City of Coppell, Texas

_____ (hereinafter called the Obligee) in the penal sum of Five Percent of Greatest Amount Bid
_____ Dollars(\$ 5% GAB)

for the payment of which the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, That WHEREAS, the Principal has submitted or is about to submit a proposal to the Obligee on a contract for

Reconstruction of Plantation Drive & Mossy Oaks Street Bid No. Q-0421-01 Project TAX 2015B

NOW, THEREFORE, If the said Contract be timely awarded to the Principal and the Principal shall, within such time as may be specified, enter into the Contract in writing, and give bond, if bond is required, with surety acceptable to the Obligee for the faithful performance of the said Contract, then this obligation shall be void; otherwise to remain in full force and effect.

Signed and sealed this 1st day of April, 2021

Ara Garcia

Witness

DDM Construction Corporation

(Seal)

Principal

[Signature]
President
Title

Continental Casualty Company

By

Cindy Rodriguez
Cindy Rodriguez Attorney-in-Fact

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

James W Leeker, William P Rutherford, Linda S Nichols, Cindy Rodriguez, Individually

of Rockwall, TX, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto affixed on this 1st day of December, 2020.




Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Paul T. Bruflat Vice President

State of South Dakota, County of Minnehaha, ss:

On this 1st day of December, 2020, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.



My Commission Expires June 23, 2021

J. Mohr Notary Public

CERTIFICATE

I, D. Johnson, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 1st day of April, 2021.



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

D. Johnson Assistant Secretary

Form F6853-4/2012

Go to www.cnasurety.com > Owner / Obligor Services > Validate Bond Coverage, if you want to verify bond authenticity.

Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company at a meeting held on May 12, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of Continental Casualty Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. "

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of National Fire Insurance Company of Hartford.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. "

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. "

TRANSMITTAL OF ADDENDUM 1

INSTRUCTIONS:

1. ACKNOWLEDGE RECEIPT OF ADDENDUM IN PROPOSAL, ON OUTER ENVELOPE OF BID.
-

I acknowledge the receipt of Addendum No. 1

City of Coppell

PROJECT NAME:

Reconstruction Plantation Dr. and Mossy Oaks St.

March 29, 2021

CHARLES ELLIS
PROCUREMENT SERVICES DEPARTMENT
(972) 304-3643

Plantation Drive and Mossy Oaks Drive
March 26, 2021
61103-00

**ADDENDUM NUMBER 1
TO
CONTRACT DOCUMENTS & CONSTRUCTION PLANS
FOR
PLANTATION DRIVE AND MOSSY OAKS DRIVE
SITE IMPROVEMENTS
COPPELL, TEXAS**

PARTICULARS

- 1.01 DATE:** March 26, 2021
1.02 PROJECT: Plantation Drive and Mossy Oaks Drive
1.03 BID NUMBER: Q-0421-01
1.04 PROJECT NUMBER: TAX2015B
1.05 OWNER: City of Coppel
1.06 ENGINEER: Pape-Dawson Engineers, Inc.

TO: PROSPECTIVE BIDDERS

- 2.01** This Addendum forms a part of the Contract Documents and modifies the Construction Plan Documents dated March 2021 with amendments and additions noted below.
2.02 Acknowledge receipt of this Addendum in the space provided in the Bid Form. Failure to do so may disqualify the Bidder.
2.03 This Addendum consists of one (1) page, not including attachments.

3.01 CHANGES TO THE CONTRACT BOOK

A. Proposal/Bid Schedule

- Pay Items No. 84, 85, 86 – To include contingency amount
- Pay Item No. 80 – Revise bid quantity to one (1) lump sum.

B. Description of Pay Items

- Pay Item No. 62-63 – Revise Pay Item to indicate Owner will perform testing.
- Pay Item No. 64– Revise Pay Item to indicate Owner will perform testing

TRANSMITTAL OF ADDENDUM 2

INSTRUCTIONS:

1. ACKNOWLEDGE RECEIPT OF ADDENDUM IN PROPOSAL, ON OUTER ENVELOPE OF BID.
-

I acknowledge the receipt of Addendum No. 2

City of Coppel

PROJECT NAME:

Reconstruction Plantation Dr. and Mossy Oaks St.

March 30, 2021

CHARLES ELLIS
PROCUREMENT SERVICES DEPARTMENT
(972) 304-3643

Plantation Drive and Mossy Oaks Drive
March 26, 2021
61103-00

**ADDENDUM NUMBER 2
TO
CONTRACT DOCUMENTS & CONSTRUCTION PLANS
FOR
PLANTATION DRIVE AND MOSSY OAKS DRIVE
SITE IMPROVEMENTS
COPELL, TEXAS**

PARTICULARS

- 1.01 DATE:** March 29, 2021
- 1.02 PROJECT:** Plantation Drive and Mossy Oaks Drive
- 1.03 BID NUMBER:** Q-0421-01
- 1.04 PROJECT NUMBER:** TAX2015B
- 1.05 OWNER:** City of Coppell
- 1.06 ENGINEER:** Pape-Dawson Engineers, Inc.

TO: PROSPECTIVE BIDDERS

- 2.01** This Addendum forms a part of the Contract Documents and modifies the Construction Plan Documents dated March 2021 with amendments and additions noted below.
- 2.02** Acknowledge receipt of this Addendum in the space provided in the Bid Form. Failure to do so may disqualify the Bidder.
- 2.03** This Addendum consists of one (1) page, not including attachments.

3.01 CHANGES TO THE CONTRACT BOOK

- A. Proposal/Bid Schedule
 - Pay Items No. 20 – Revise bid quantity to 11 each.
 - Pay Item No. 21 – Revise bid quantity to 11 each.

3.02 CHANGES TO THE CONSTRUCTION PLANS

- A. Sheet 3 – Revised quantities.
- B. Sheet 19 – Added manhole callout to plan view on Tara Court.
- C. Sheet 39 – Added existing inlets to be removed.

TRANSMITTAL OF ADDENDUM 3

INSTRUCTIONS:

1. ACKNOWLEDGE RECEIPT OF ADDENDUM IN PROPOSAL, ON OUTER ENVELOPE OF BID.
-

I acknowledge the receipt of Addendum No. 3

City of Coppell

PROJECT NAME:

Reconstruction Plantation Dr. and Mossy Oaks St.

March 30, 2021

CHARLES ELLIS
PROCUREMENT SERVICES DEPARTMENT
(972) 304-3643

**ADDENDUM NUMBER 3
TO
CONTRACT DOCUMENTS & CONSTRUCTION PLANS
FOR
PLANTATION DRIVE AND MOSSY OAKS DRIVE
SITE IMPROVEMENTS
COPPELL, TEXAS**

PARTICULARS

- 1.01 DATE:** March 30, 2021
- 1.02 PROJECT:** Plantation Drive and Mossy Oaks Drive
- 1.03 BID NUMBER:** Q-0421-01
- 1.04 PROJECT NUMBER:** TAX2015B
- 1.05 OWNER:** City of Coppell
- 1.06 ENGINEER:** Pape-Dawson Engineers, Inc.

TO: PROSPECTIVE BIDDERS

- 2.01** This Addendum forms a part of the Contract Documents and modifies the Construction Plan Documents dated March 2021 with amendments and additions noted below.
- 2.02** Acknowledge receipt of this Addendum in the space provided in the Bid Form. Failure to do so may disqualify the Bidder.
- 2.03** This Addendum consists of one (1) page, not including attachments.

3.01 CHANGES TO THE CONTRACT BOOK

A. Proposal/Bid Schedule

- Pay Items No. 36 and No. 66 – Revise unit to “TON”

B. Description of Pay Items

- Pay Item No. 82 - Revise Pay Item to include ground (pull) boxes and specify maximum 500 foot spacing.

DDM CONSTRUCTION CORPORATION
AUTHORIZED SIGNERS TO CORPORATE CONTRACTS OR BINDING
DOCUMENTS

ELECTION OF OFFICERS

I, David Markwardt, Owner of DDM Construction Corporation, organized and existing under the laws of the State of Texas and having its principal place of business at 4006 Belt Line Rd. Ste. 230, Addison, TX 75001, hereby certify that the following is a true copy of a resolution adopted by the Board of Directors of the Corporation at a meeting convened and held on June 30, 2020 at which a quorum was present and voting throughout and that such resolution is now in full force and effect and is in accordance with the provisions of the charter and by-laws of the Corporation.

RESOLVED: That the following individuals are hereby authorized to sign on behalf of the Corporation any contracts or binding documents, as may from time to time be necessary in the course of business:

David Markwardt

Zackery Markwardt

Melissa Rutledge


RESOLVED, that the following individuals were duly nominated and unanimously elected to serve as Officers of the Corporation as described:

David Markwardt Owner

Zackery Markwardt President

Melissa Rutledge Secretary


I further certify that this Corporation is duly organized and existing, and has the power to take the action called for by the foregoing resolution.



David Markwardt, Owner

6-30-2020


Date



Zackery Markwardt, President

6/30/2020

Date



Melissa Rutledge, Secretary

6/30/20

Date



Witness my hand seal of this corporation on this 30th day of June, 2020.